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The Schedule of Items for Group 8 is amended as follows:

1. The fixed unit price for the bid item “Barricade, Type II” has been eliminated.

The EBS generated bid items sheets must show this correction or the bid will be considered

void.

With the removal of the fixed unit price for Type Il Barricades, the Contractor is expected to
incorporate the cost of lane closure set ups and removals in the price they bid for Type Il Barricades.
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Addendum No. 2 discussed the inspection procedure that NDOR will use to determine the
final project inspection and pavement repair marking required for this project. The NDOR project
inspection will determine the final concrete pavement repair quantities for which the Contractor will
be paid. The quantities listed in the plans and the Schedule of Items for the separate concrete
pavement repair items are estimates based on visual inspection only.

The existing roadway consists of 10 inch Portland Cement Concrete on 4 inch foundation
course. The following table illustrates NDOR’s computation of concrete pavement repair quantities
based on its visual inspection and is intended to aid the Contractor in bidding this project:

Concrete Pavement Approx. # Approx. Sqg. Yds. Estimated Quantity
Repair Item of Repairs of Repair of Repairs (Cu. Yds.)
Bridge Approach Repair 2 4.93 1.64

Class “PR” Joint Repair 714 3,812.76 1,270.92

Type “A”, Full Depth * 932 1,658.96 552.99

Type “B”, Full Depth 123 656.82 218.94

Type “C”, Full Depth 93 2,649.79 997.22

Type “A”, Partial Depth 30 12.00 2.00

* There will be no “Type “A”, Full Depth” repair smaller than 4’ x 4’
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NOTICE: Only the contractors issued bidding proposals receive this addendum and
responsibility for notifying any potential subcontractors or suppliers remains with the contractor.



